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REPUBLIC OF KENYA

STATE DEPARTMENT OF PUBLIC WORKS

BILL OF QUANTITIES

Supplied as part of the Contract NO. .............coviviiiiiiennnn, for the
PROPOSED LIBRARY AND ICT RESOURCE CENTRE (PHASE I11) AT KIAMBU
INSTITUTE OF SCIENCE AND TECHNOLOGY, KIAMBU.

Issued by: -

County Works Officer,
Directorate of Public Works,
P.O. Box 189,

Kiambu.

The Contract for the above mentioned works entered into this ................. Dayof............. 20....
By the undersigned refers to these Bills of Quantities and the Directorate of Public Works
General Specification for building works 1976 Edition (together with any amendments issued
thereto) which shall be read and construed as part of the said contract.

CONTRACTOR EMPLOYER

Date: oo DaAte: e
WITNESS WITNESS

Date: e e DaAte: et

ocTOBER, 2021.



SPECIAL NOTES

)

ii)

The Tenderer is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the County
Works Officer for Directorate of Public Works, Kiambu at once and have the same rectified.

Should the Tenderer be in doubt about the precise meaning of any item or figure for any
reason whatsoever, he must inform the County Works Officer for Directorate of Public
Works, Kiambu in order that the correct meaning may be decided before the date for
submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Tenderer’s Tender
due to mistakes in the Specification which should have been rectified in the manner
described above.

The Tenderer shall not alter or otherwise qualify the text of this Tender Document. Any

alteration or qualification made without any authority will be ignored and the text printed
will be adhered to.

(iii)
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1.1

1.2

1.3

1.4

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the

document:-

(a) Specific details should be furnished in the Invitation to tender
and in the special conditions of contract (where applicable).
The tender document issued to tenderers should not have blank
spaces or options.

(b) The instructions to tenderers and the General Conditions of
Contract should remain unchanged. Any necessary amendments
to these parts should be made through Appendix to instructions to
tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform
to the data and information in the tender documents to enable
prospective tenderers to decide whether or not to participate in the
tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in
accordance with the regulations or a letter of invitation addressed to
tenderers who have been prequalified following a request for
prequalification.

The cover of the document shall be modified to include:-

I. Tender number.
II. Tender name.
III. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I

INVITATION FOR TENDERS

Tender reference No. (as per tender document)

Tender Name (as per tender document)

1.1

1.2

1.3

1.4

1.5

1.6

The (procuring entity) invites sealed tenders for the construction of
(Brief description of works)

Interested eligible candidates may obtain further information and
inspect tender documents (and additional copies) at (name, address
and_physical location of the procuring entity including relevant office)
during normal working hours.

A complete set of tender documents may be obtained by interested
candidates upon payment of a non-refundable fees of (Amount) in
cash or Bankers Cheque payable to (According officer)

Prices quoted should be net inclusive of all taxes, must be in Kenya
shillings and shall remain valid for ( ) days from the closing date of
tender.

Completed tender documents are to be enclosed in plain sealed
envelopes marked with Tender name and reference number and
deposited in the Tender Box at (address and location) or to be
addressed to (procurement entity’s name and address) so as to be
received on or before (day, date and time).

Tenders will be opened immediately thereafter in the presence of the
candidates or their representatives who choose to attend at (Address
and Appropriate Officer)

For (Accounting Officer/ Procuring Entity)
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1.

INSTRUCTIONS TO TENDERERS.

General/Eligibility /Qualifications/Joint venture/Cost of

tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender
documents. The successful tenderer will be expected to complete the
Works by the Intended Completion Date specified in the tender
documents.

All tenderers shall provide the Qualification Information, a statement
that the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the
past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for
the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its
affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method
and schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be
considered for award of Contract. These qualified tenderers should
submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders
that the originally submitted pre-qualification information remains
essentially correct as of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(@) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to
commit the tenderer:

(b) total monetary value of construction work performed for each of
the last five years:

(c) experience in works of a similar nature and size for each of the
last five years, and details of work under way or contractually
6



1.6

1.7

(d)

(e)

()

(8)

(h)

(i)

0)

committed; and names and addresses of clients who may be
contacted for further information on these contracts;

major items of construction equipment proposed to carry out
the Contract and an undertaking that they will be available for
the Contract.

qualifications and experience of key site management and
technical personnel proposed for the Contract and an
undertaking that they shall be available for the Contract.

reports on the financial standing of the tenderer, such as profit
and loss statements and auditor’s reports for the past five
years;

evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other financial
resources);

authority to seek references from the tenderer’s bankers;
information regarding any litigation, current or during the last
five years, in which the tenderer is involved, the parties

concerned and disputed amount; and

proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners
shall comply with the following requirements, unless otherwise stated:

()

(b)

()

(d)

(e)

the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and
on behalf of all partners of the joint venture; and

the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the
following minimum qualifying criteria;

7



1.8

1.9

1.10

1.11

(a) annual volume of construction work of at least 2.5 times the
estimated annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of
an equivalent nature and volume, including no less than three
years as Manager; and

(f) liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Contract, of no less than 4 months of the
estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture
to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.
Failure to comply with this requirement will result in rejection of the
joint venture’s tender. Subcontractors’ experience and resources will
not be taken into account in determining the tenderer’s compliance
with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in
more than one tender (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the
proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is
encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the tenderer’s own
expense.



1.12 The procuring entity’s employees, committee members, board

members and their relative (spouse and children) are not eligible to
participate in the tender.

1.13 The price to be changed for the tender document shall not exceed

Kshs.1,000/=

1.14 The procuring entity shall allow the tenderer to review the tender

document free of charge before purchase.

Tender Documents

2.1

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed
below and any addenda issued in accordance with Clause 2.4.

(@)  These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(c) Conditions of Contract

(d)  Appendix to Conditions of Contract

(e) Specifications

4] Drawings

(g) Bills of Quantities
(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all
information required by the tender documents, or submission of a
tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result in rejection
of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender.
The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all
persons issued with tendering documents, including a description of
the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may
modify the tendering documents by issuing addenda. Any addendum
thus issued shall be part of the tendering documents and shall be
communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall

9



extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

3. Preparation of Tenders

3.1 All documents relating to the tender and any correspondence shall be
in English language.

3.2 The tender submitted by the tenderer shall comprise the following:

(@) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and
Specifications;

(b)  Tender Security;

(c) Priced Bill of Quantities ;

(d) Quualification Information Form and Documents;

(e) Alternative offers where invited; and

4] Any other materials required to be completed and submitted by
the tenderers.

3.3 The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall
be deemed covered by the other rates and prices in the Bill of
Quantities.  All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause relevant to the
Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the
tenderer.

3.4 The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in
the Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

3.5 The unit rates and prices shall be in Kenya Shillings.

3.6 Tenders shall remain valid for a period of sixty (60) days from the date

of submission. However in exceptional circumstances, the Employer
may request that the tenderers extend the period of validity for a
specified additional period. The request and the tenderers’ responses
shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will
not be required or permitted to otherwise modify the tender, but will

10



3.7

3.8

3.9

3.10

3.11

3.12

3.13

be required to extend the validity of Tender Security for the period of
the extension, and in compliance with Clause 3.7 - 3.11 in all
respects.

The tenderer shall furnish, as part of the tender, a Tender Security in
the amount and form specified in the appendix to invitation to
tenderers. This shall be in the amount not exceeding 2 percent of the
tender price

The format of the Tender Security should be in accordance with the
form of Tender Security included in Section G - Standard forms or any
other form acceptable to the Employer. Tender Security shall be valid
for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall
be rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

» «© »

manner: a joint venture consisting of “............ y e , and

«© »

The Tender Securities of unsuccessful tenderers will be returned
within 28 days of the end of the tender validity period specified in
Clause 3.6.

The Tender Security of the successful tenderer will be discharged
when the tenderer has signed the Contract Agreement and furnished
the required Performance Security.

The Tender Security may be forfeited

(@) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender
price, pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within
the specified time limit to

(i) sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of
the tendering documents, including the basic technical design as
indicated in the Drawings and Specifications. Alternatives will not be
considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender
that complies with the requirements of the tendering documents,

11



3.14

3.15

3.16

3.17

3.18

including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the
tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical
specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of
the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising
the tender documents as described in Clause 3.2 of these Instructions
to Tenderers, bound with the volume containing the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the tenderer shall
submit copies of the tender, in the number specified in the invitation
to tender, and clearly marked as “COPIES”. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the tenderer, pursuant to Clause 1.5
(@) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialed by the
person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be
received by the procuring entity not later than 7 days prior to the
deadline for submission of tenders

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the tenderer
to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the
tender price.

Submission of Tenders

4.1

The tenderer shall seal the original and all copies of the tender in two
inner envelopes and one outer envelope, duly marking the inner
envelopes as “ORIGINAL” and “COPIES” as appropriate. The inner
and outer envelopes shall:
10
(@) be addressed to the Employer at the address provided in the
invitation to tender;

(b)  bear the name and identification number of the Contract as
defined in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

12



4.2

4.3

4.4

4.5

4.6

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to
tender. However, the Employer may extend the deadline for
submission of tenders by issuing an amendment in accordance with
Sub-Clause 2.5 in which case all rights and obligations of the
Employer and the tenderers previously subject to the original deadline
will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with clause 3.13 and 4.1, with the outer
and inner envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of
tenders and the expiration of the period of tender validity specified in
the invitation to tender or as extended pursuant to Clause 3.6 may
result in the forfeiture of the Tender Security pursuant to Clause
3.11.

Tenderers may only offer discounts to, or otherwise modify the prices
of their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1

5.2

The tenders will be opened by the Employer, including modifications
made pursuant to Clause 4.4, in the presence of the tenderers’
representatives who choose to attend at the time and in the place
specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each
tender and of any alternative tender (if alternatives have been
requested or permitted), any discounts, tender modifications and
withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by
the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared
by the Employer.

13



5.3

5.4

5.5

5.6

5.7

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of
Contract shall not be disclosed to tenderers or any other persons not
officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders,
the Employer at his discretion, may ask any tenderer for clarification
of the tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall
be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered in the evaluation of the
tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will
determine whether each tender (a) meets the eligibility criteria defined
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation
or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of
the works; (b) which limits in any substantial way, inconsistent with
the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other tenderers presenting
substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may
not subsequently be made responsive by correction or withdrawal of
the nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(a)  where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical
error, in which case the adjustment will be made to the entry
containing that error.

14



5.8

5.9

(c) In the event of a discrepancy between the tender amount as
stated in the Form of Tender and the corrected tender figure in
the main summary of the Bill of Quantities, the amount as
stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing
the difference between the tender amount and the corrected
tender sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
purposes of valuations for Interim Certificates and valuation of
variations.

) the amount stated in the tender will be adjusted in accordance
with the above procedure for the correction of errors and, with
concurrence of the tenderer shall be considered as binding
upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender
the evaluated tender price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(c) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in
accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other
price modifications offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation,

5.11

deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating
to his tender from the time of the tender opening to the time the
Contract is awarded. Any effort by the Tenderer to influence the

15



5.12

Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of
the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50%
of the Contract Price excluding Provisional Sums to an
non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

6.4

6.5

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all
Contract documents called the “Letter of Acceptance”) will state the
sum (hereinafter and in all Contract documents called the “Contract
Price”)that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract. At the same time the other
tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in

16



6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

the form stipulated in the Tender documents. The Performance
Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that
their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30
days of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from
the date of notification of contract award unless there is an
administrative review request.

Contract price variations shall not be allowed for contracts not
exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not
exceed 15% of the original contract price.

Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

The procuring entity may at any time terminate procurement
proceedings before contract award and shall not be liable to any
person for the termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14
days of receiving the request from any tenderer.

A tenderer who gives false information in the tender document about
its qualification or who refuses to enter into a contract after
notification of contract award shall be considered for debarment from
participating in future public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest
standards of ethics during procurement process and execution of
contracts. A tenderer shall sign a declaration that he has not and will
not be involved in corrupt and fraudulent practices.
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APPENDIX TO INSTRUCTIONS TO TENDERERS

TENDER EVALUATION CRITERIA

1. MANDATORY

The following criteria included in the advert, and/or bid documents, ARE
MANDATORY and any bidder who fails in them SHALL be disqualified from further
evaluation.

A bidder MUST
a) Mandatory Technical Criteria

1. Attach a bid bond (2% of the tender sum) from a bank/approved financial
institution

Have a dully filled, signed and stamped Form of Tender

Have a dully filled, signed and stamped Confidential Business
Questionnaire

Attach a copy of certificate of Business Registration/Incorporation

Attach a current copy (minimum past 1yr) of CR12 certificate or equivalent
Attach a copy of valid Tax Compliance Certificate

Attach a copy of a valid Business Permit

Attach a copy of a valid Registration certificate with NCA (NCA 5 for Main
works, NCA 7 for Electrical and NCA 8 Mechanical works)

9. Attach valid annual practicing licenses for the above NCA certificates

10. Certified audited accounts and bank statements for the last three years
11. ALL pages should be serialized /paginated

12. Attach a copy of Official Receipt for purchase of Tender Documents

w N

© N ook

These Works Are to Be Tendered for Both the Main Contract and The Specialized
Works (Mechanical and Electrical) as One Bid and All Sub-Contractors to Be
Registered in The Category as Indicated and the same specialist contractors to be
involved during the contract implementation.

Further, bids from the following shall be automatically non-responsive and disqualified:

(@) A bid from a tenderer whose on-going work(s) are behind schedule without
approved time extension;

(b) A bid from a tenderer whose on-going work(s) have been served a default
notice;

(c) A bid from a tenderer with on-going work(s) exceeding four in number
regardless of the total value of outstanding works;
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2. EVALUATABLE

The following criteria included in the advert, and/or bid documents, ARE
EVALUATABLE and SHALL be analyzed based on the following weighted score.

a) Evaluatable Technical Criteria Marks

1. Key personnel 15

2. Proof of sound financial standing 15

3. Proof of works of similar magnitude and nature 15

4. Adequate plant and equipment 10

5. Litigation history of the company 5
TOTAL 60
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TECHNICAL CRITERIA MAX.
SCORE
Key personnel
a) Director of firm 15
1) Director of firm who’s a holder of degree/diploma in a relevant construction profession.
with over 2-years’ experience. (6mks)
2) Director of firm who'’s a holder of degree/diploma in other profession. (3mks)
b) Atleast1 No Degree/Diploma of key personnel in relevant construction profession
1) With over 3 years’ relevant experience (6mks)
2) With over 2 years’ relevant experience (3mks)
3) With under 2 years’ relevant experience (2mks)
c) Atleast 1No. artisan with certificate in relevant construction profession 2-year experience.
1) With over 3 years’ relevant experience (3mks)
2) With over 2 years’ relevant experience (2mks)
3) With under 2 years’ relevant experience (1mks)
(attach appointment letters, CVS and certified copies of academic certificates)
Proof of sound financial standing and adequacy of working capital
a) Has financial resources equal or above the cost of the project (15mks) 15
b) Has financial resources below the cost of the project, but over 50% of the cost of the project
(12mks)
c) Has financial resources below 50% of the cost of the project (10mks)
(Provide copies of bank statements and certified audited accounts, letter of credit from your
banker/approved financial institution.)
Proof of works of similar magnitude and nature completed in the last ten years (5 Marks per
document) 15
a) Project of similar nature, complexity and magnitude (3mks)
b) Project of similar nature but of lower value (below 50% of the tender sum) of the one in
consideration (Z2mks)
(Indicate a schedule of project particulars (name, contract sum, contract period, contact person(s)),
and attach copies of LPOs/award letters and completion certificates)
List of equipment and transport intended for use. 10
a) Means of transport vehicles (lorries, trucks, pickups) (5mks)
b) Equipment required in the construction work (construction finishes equipment, hoisting
machine, mixers, other tools etc) 5 marks
(attach certified proof of ownership/logbooks/ lease agreements)
Litigation History 10
a) Has no construction-related litigation or arbitration case in the last five years (minimum)
(10mks)
b) Has not more than 3 construction- related litigation or arbitration cases in the last five years
(5mks)
(attach a sworn affidavit from commissioner for oaths)
Total score 70

Pass mark to financial evaluation will be 52.5marks (75%)
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FINANCIAL EVALUATION

1. The financial evaluation will commence with financial ranking of the bids from the
lowest to the highest.

2. In case of discrepancy between the unit price and the total price, the unit price
shall prevail.

3. Errors will be calculated and the effect of the error on the overall bid shall be
reported.

4. Comparison of bids with the estimate will be done and reported. Bids with
inconsistent rating (Front, mid, back loading) will be noted and may be
disqualified.

5. Comparison of bid rates with the estimate/ market rates will be done and
discrepancies reported.

6. The bidder who meets all the above conditions, achieves the Highest Combined
Technical and Financial Score will be recommended for further consideration.

RECOMMENDATION FOR AWARD

The lowest responsive bid meeting all the above conditions and that passed the
technical and financial evaluation stages will be recommended for award as per
the Public Procurement and Asset Disposal Act 2015
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of
Quantities forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works
as certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices
thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.

“The Defects Liability Certificate” is the certificate issued by
Project Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations,
etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included
in the tendering documents which are factual and interpretative about
the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in
the Contract and any modification or addition made or approved by
the Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.
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“A Variation” is an instruction given by the Project Manager which
varies the Works.

“The Works” are what the Contract requires the Contractor to
construct, install, and turnover to the Employer, as defined in the
Appendix to Conditions of Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,
)] Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer| with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either
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to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless
otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in
writing. A notice shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix
to Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said
List of Other Contractors etc., and shall notify the Contractor of any
such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
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10 Works

10.1

substantially equal to or better than those of the personnel listed in
the Qualification Information. If the Project Manager asks the
Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings. The Works may commence on
the Start Date and shall be carried out in accordance with the
Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion
Date.

11 Safety and Temporary Works

12.

13.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary
works. However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on
the Site.

Discoveries

12.1

Anything of historical or other interest or of significant value
unexpectedly discovered on Site shall be the property of the Employer.
The Contractor shall notify the Project Manager of such discoveries
and carry out the Project Manager’s instructions for dealing with
them.

Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a
program showing the general methods, arrangements, order, and
timing for all the activities in the Works. An update of the program
shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the
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14.

15.

16.

17.

remaining Work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not
submit an updated program within this period, the Project Manager
may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue program has been
submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the Appendix to Conditions of Contract, the Employer will be deemed
to have delayed the start of the relevant activities, and this will be a
Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay
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18.

19.

20.

caused by such failure shall not be considered in assessing the new
(extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

Management Meetings

18.1 A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.

Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the Work, increase the Contract Price or
delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion
Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify
the Contractor of any defects that are found. Such inspection shall
not affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a defect and to uncover and test
any Work that the Project Manager considers may have a defect.
Should the defect be found, the cost of uncovering and making good
shall be borne by the Contractor, However, if there is no defect found,
the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects
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21.

22.

20.3

before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within
the time specified in the Project Manager’s notice, the Project Manager
will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the
Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the
Contractor. The Contractor will be paid for the quantity of the Work
done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the
Bills of Quantities for the particular item by more than 25 percent
and provided the change exceeds 1 percent of the Initial Contract
price, the Project Manager shall adjust the rate to allow for the
change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the
Bills of Quantities.

Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by
the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in
the Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate
the value of the variation. If the cost per unit of quantity changes, or
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23.

22.4

22.5

22.6

22.7

if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of
Work.

If the Contractor’s quotation is unreasonable, the Project Manager
may order the variation and make a change to the Contract price,
which shall be based on the Project Manager’s own forecast of the
effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly
applications for payment giving sufficient details of the Work done
and materials on Site and the amounts which the Contractor
considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to the
Contractor within 14 days. The value of Work executed and payable
shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities
of the items in the Bills of Quantities completed; materials delivered
on Site, variations and compensation events. Such materials shall
become the property of the Employer once the Employer has paid the
Contractor for their value. Thereafter, they shall not be removed from
Site without the Project Manager’s instructions except for use upon
the Works.

Payments shall be adjusted for deductions for retention. The
Employer shall pay the Contractor the amounts certified by the
Project Manager within 30 days of the date of issue of each certificate.
If the Employer makes a late payment, the Contractor shall be paid
simple interest on the late payment in the next payment. Interest
shall be calculated on the basis of number of days delayed at a rate
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23.4

23.5

23.6

23.7

three percentage points above the Central Bank of Kenya’s average
rate for base lending prevailing as of the first day the payment
becomes overdue.

If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency
in the proportion indicated in the tender, or agreed prior to the
execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to
Conditions of Contract. If the Contractor indicated foreign currencies
for payment other than the currencies of the countries of origin of
related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of an changes in the
expected foreign currency requirements of the Contractor during the
execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of
the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately
such changes.

In the event that an advance payment is granted, the following shall

apply:-

a) On signature of the Contract, the Contractor shall at his
request, and without furnishing proof of expenditure, be
entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to
retention money.

b) No advance payment may be made before the Contractor has

submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of
the advance payment. The guarantee shall be in the same
currency as the advance.

c) Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
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from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the
Contract reaches 20% of the original amount of the Contract. It
shall have been completed by the time 80% of this amount is
reached.

The amount to be repaid by way of successive deductions shall be
calculated by means of the formula:

R = Alxl —x11)
80 - 20
Where:

R = the amount to be reimbursed

A = the amount of the advance which has been granted

X1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.

X = the amount of the previous cumulative payments as
a percentage of the original amount of the Contract.
This figure will be below 80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable

guarantee may be reduced accordingly.
24. Compensation Events
24.1 The following issues shall constitute Compensation Events:

(@) The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

(b) The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the
Works on time.

(d)  The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found
to have no defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.
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24.2

24.3

24.4

24.5

24.6

() Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the

Contractor.
(i) The effects on the Contractor of any of the Employer’s risks.
(4) The Project Manager unreasonably delays issuing a Certificate

of Completion.

(k) Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The
Project Manager will assume that the Contractor will react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor
not having given early warning or not having co-operated with the
Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise
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25.

to the claim has first arisen. The claim shall be submitted within
thirty days thereafter.

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of
the event giving rise to the claim.

Price Adjustment

25.1

25.2

25.3

The Project Manager shall adjust the Contract Price if taxes, duties
and other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion.
The adjustment shall be the change in the amount of tax payable by
the Contractor.

The Contract Price shall be deemed to be based on exchange rates
current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the
Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.
A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the
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26.

27.

25.4

25.5

25.6

25.7

amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the basic prices of materials to be
permanently incorporated in the Works as determined by the J.B.C.
and set out in the schedule of basic rates issued 30 days before the
date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the J.B.C. and applied to the quantum of the
relevant materials which have not been taken into account in arriving
at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during
such other period as may be granted as an extension of time under
clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1

The Employer shall retain from each payment due to the Contractor
the proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects
notified to the Contractor before the end of this period have been
corrected.

Liquidated Damages
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28.

29.

30.

27.1

27.2

The Contractor shall pay liquidated damages to the Employer at the
rate stated in the Appendix to Conditions of Contract for each day
that the actual Completion Date is later than the Intended Completion
Date. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not alter
the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.

Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be
used for small additional amounts of Work only when the Project
Manager has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and
Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or
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30.2

30.3

30.4

30.5

(i) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is the Employer’s risk except loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(c) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts stated in the Appendix to
Conditions of Contract for the following events;

(@)  loss of or damage to the Works, Plant, and Materials;
(b)  loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,

Materials, and Equipment) in connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.
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31.

32.

33.

30.6 Alterations to the terms of an insurance shall not be made without

the approval of the Project Manager. Both parties shall comply with
any conditions of insurance policies.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue

a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and
the Works within seven [7]days of the Project Manager’s issuing a
Certificate of Completion.

Final Account

32.1 The Contractor shall issue the Project Manager with a detailed

account of the total amount that the Contractor considers payable to
him by the Employer under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability
Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 30 days a
schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate
within 60 days.

Termination

33.1 The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract. These
fundamental breaches of Contract shall include, but shall not be
limited to, the following;

(@) the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has
not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.
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34.

33.2

33.3

33.4

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

) the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under
Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible. The Project Manager shall immediately
thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary
buildings on Site.

Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the Work done and materials ordered and
delivered to Site up to the date of the issue of the -certificate.
Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the Work
done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and
temporary works.

The Contractor shall, during the execution or after the completion of

the Works under this clause remove from the Site as and when

required, within such reasonable time as the Project Manager may in

writing specify, any temporary buildings, plant, machinery,
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35.

36.

appliances, goods or materials belonging to or hired by him, and in
default the Employer may (without being responsible for any loss or
damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.
Until after completion of the Works under this clause the Employer
shall not be bound by any other provision of this Contract to make
any payment to the Contractor, but upon such completion as
aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the
money paid to the Contractor before such determination exceeds the
total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to
the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be
a debt payable by the Employer to the Contractor.

Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other

event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

()

(b)

Offer or give or agree to give to any person in the service of the
Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions
of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone
employed by him or acting on his behalf (whether with or without the
knowledge of the Contractor) shall be an offence under the provisions
of the Public Procurement Regulations issued under The Exchequer
and Audit Act Cap 412 of the Laws of Kenya.
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37.

Settlement Of Disputes

37.1

37.2

37.3

37.4

In case any dispute or difference shall arise between the Employer or
the Project Manager on his behalf and the Contractor, either during
the progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment
of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or
Vice Chairman of any of the following professional institutions;

(i) Architectural Association of Kenya

(ii) Institute of Quantity Surveyors of Kenya

(iij)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first
by the aggrieved party shall take precedence over all other
institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this
Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may
claim to be entitled to or the measurement and valuation referred to
in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration
of such a dispute or difference shall not commence unless an attempt
has in the first instance been made by the parties to settle such
dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.
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37.5

37.6

37.7

37.8

37.9

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought
to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion,
decision, requirement or notice and to determine all matters in
dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been
given.

The award of such Arbitrator shall be final and binding upon the
parties.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: KIAMBU INSTITUTE OF SCIENCE AND TECHNOLOGY
Address: P.O. BOX 414-00900, KIAMBU

Name of Authorized Representative:
THE PRINCIPAL/SECRETARY, BOG
KIAMBU INSTITUTE OF SCIENCE AND TECHNOLOGY
P.O. BOX 414-00900, KIAMBU
020 3522550, 0734 207663, 0727 807713

THE PROJECT MANAGER IS
Name: DIRECTOR, COUNTY PUBLIC WORKS; KIAMBU COUNTY
Address: P.O. BOX 189-00900, KIAMBU

The name (and identification number) of the Contract is
PROPOSED LIBRARY AND ICT RESOURCE CENTRE (PHASE II) AT KIAMBU
INSTITUTE OF SCIENCE AND TECHNOLOGY, KIAMBU

The Works consist of Construction Works to 1st floor
The Start Date shall be AS AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be
...... 32..... WEEKS FROM DATE OF COMMENCEMENT

The following documents also form part of the Contract:
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT

The Site Possession Date shall be
AS AGREED WITH THE PROJECT MANAGER

The Commencement Date shall be
AS AGREED WITH THE PROJECT MANAGER (but not later than 2 WEEKS from
site possession date)

The Site is located at KIST, KIAMBU COUNTY.

and is defined in drawings Nos........c...cccevvvnenen.n.
The Defects Liability Period is 180 days.
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Other Contractors, utilities etc., to be engaged by the Employer on the Site
Include those for the execution of;

1. PLUMBING AND DRAINAGE WORKS
2. ELECTRICAL WORKS

3.

4.

The minimum insurance covers shall be as provided for in:
Contractor’s All Risk Insurance and Work Injury Benefits Act Insurance
(WIBA);
1. The minimum cover for insurance of the Works and of Plant and Materials in
respect of
the Contractor’s faulty design is Kshs. 500,000.00

2. The minimum cover for loss or damage to Equipment is Kshs. 500,000.00
3. The minimum for insurance of other property is Kshs. 500,000.00

4. The minimum cover for personal injury or death insurance
. For the Contractor’s employees is Kshs. 500,000.00
o And for other people is Kshs. 1,000,000.00

The following events shall also be Compensation Events:
NONE, ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT

1.

2.

The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is FULL
CERTIFICATE

The proportion of payments retained is 10 percent.

The Price Adjustment Clause SHALL NOT (shall/shall not) apply

The liquidated damages for the whole of the Works is Kshs. 50,000.00 (per week)
The Completion Period for the Works is ....... [Weeks]

The Performance Security shall be for the following minimum amounts equivalent
as a percentage of the Contract Price -------------- Five percent (5%)
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The Tender Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price --------------- Two percent (2%)

The rate of exchange for calculation of foreign currency payments is N/A

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach]

Advance Payment SHALL NOT (shall/ shall not) be granted.

Prices for V.A.T should be included in the unit prices of billed items but should
not be given as a percentage at the GRAND SUMMARY PAGE.

The Bidder should submit ONLY ONE (1 NO.) COPY OF THE ORIGINAL of the

Tender Document and not Two (2No.) as indicated in Clause 4.1 of the
Instruction To Tenderers.
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SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0

2.0

3.0

4.0

5.0

6.0

Specifications must be drafted to present a clear and precise
statement of the required standards of materials, and workmanship
for tenderers to respond realistically and competitively to the
requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new,
unused, of the most recent or current models, and incorporating all
recent improvements in design and materials unless provided
otherwise in the Contract. Where the Contractor is responsible for the
design of any part of the permanent Works, the extent of his
obligations must be stated.

Specifications from previous similar projects are useful and may not
be necessary to re-write specifications for every Works Contract.

There are considerable advantages in standardizing General
Specifications for repetitive Works in recognized public sectors, such
as highways, urban housing, irrigation and water supply. The
General Specifications should cover all classes of workmanship,
materials and equipment commonly involved in constructions,
although not necessarily to be used in a particular works contract.
Deletions or addenda should then adapt the General Specifications to
the particular Works.

Care must be taken in drafting Specifications to ensure they are not
restrictive. In the Specifications of standards for materials, plant and
workmanship, existing Kenya Standards should be used as much as
possible, otherwise recognized international standards may also be
used.

The Employer should decide whether technical solutions to specified
parts of the Works are to be permitted. Alternatives are appropriate
in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration the
comparative specialized advantage of potential tenderers.

The Employer should provide a description of the selected parts of the
Works with appropriate reference to Drawings, Specifications, Bills of
Quantities, and Design or Performance criteria, stating that the
alternative solutions shall be at least structurally and functionally
equivalent to the basic design parameters and Specifications.
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7.0 Such alternative solutions shall be accompanied by all information
necessary for a complete evaluation by the Employer, including
drawings, design calculations, technical specifications, breakdown of
prices, proposed construction methodology, and other relevant details.
Technical alternatives permitted in this manner shall be considered
by the Employer each on its own merits and independently of whether
the tenderer has priced the item as described in the Employer’s design
included with the tender documents.

The Specifications for this contract shall be

MINISTRY OF PUBLIC WORKS GENERAL SPECIFICATION FOR BUILDING
WORKS 1976 EDITION (together with any amendments issued thereto

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here

2. The actual drawings including Site plans should be annexed in a
separate booklet.

The Drawings for this contract shall be
AS ISSUED/APPROVED BY THE PROJECT MANAGER
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1.0

2.0

SECTION VII - BILL OF QUANTITIES

Notes for preparing Bills of Quantities

The objectives of the Bills of Quantities are;

()

(b)

(a)

(b)

to provide sufficient information on the quantities of Works to be
performed to enable tenders to be prepared efficiently and accurately;
and

when a Contract has been entered into, to provide a priced Bill of
Quantities for use in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the
Bill of Quantities in sufficient detail to distinguish between the
different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may
give rise to different considerations of cost. Consistent with these
requirements, the layout and content of the Bill of Quantities should
be as simple and brief as possible.

The Bills of Quantities should be divided generally into the following
sections:

Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices,
and should state the methods of measurement which have been
adopted in the preparation of the Bill of Quantities and which are to
be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should
be limited to tangible items such as site office and other temporary
works, otherwise items such as security for the Works which are
primarily part of the Contractor’s obligations should be included in
the Contractor’s rates.

Work Items

(i) The items in the Bills of Quantities should be grouped into
sections to distinguish between those parts of the Works which
by nature, location, access, timing, or any other special
characteristics may give rise to different methods of
construction, or phasing of the Works, or considerations of cost.
General items common to all parts of the Works may be
grouped as a separate section in the Bill of Quantities.
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(i) Quantities should be computed net from the Drawings, unless
directed otherwise in the Contract, and no allowance should be
made for bulking, shrinkage or waste. Quantities should be
rounded up or down where appropriate.

(iii The following units of measurement and abbreviations are
recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter m3 or cu m millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m?2 or sq m
lump sum sum square millimeter | mm? or sq mm
meter in week wk

metric ton

(1,000 kg)

(c)

(iv) The commencing surface should be identified in the description
of each item for Work involving excavation, boring or drilling, for
which the commencing surface is not also the original surface.
The excavated surface should be identified in the description of
each item for Work involving excavation for which the excavated
surface is not also the final surface. The depths of Work should
be measured from the commencing surface to the excavated
surface, as defined.

Daywork Schedule

A Daywork Schedule should be included if the probability of
unforeseen work, outside the items included in the Bill of Quantities,
is relatively high. To facilitate checking by the Employer of the
realism of rates quoted by the tenderers, the Daywork Schedule
should normally comprise:

(i) a list of the various classes of labour, and materials for which
basic Day work rates or prices are to be inserted by the
tenderer, together with a statement of the conditions under
which the Contractor will be paid for Work executed on a Day
work basis; and

(i) a percentage to be entered by the tenderer against each basic
Day work Subtotal amount for labour, materials and plant
representing the Contractor’s profit, overheads, supervision and
other charges.
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(d) Provisional Quantities and Sums

(i) Provision for quantity contingencies in any particular item or
class of Work with a high expectation of quantity overrun
should be made by entering specific “Provisional Quantities” or
“Provisional Items” in the Bill of Quantities, and not by
increasing the quantities for that item or class of Work beyond
those of the Work normally expected to be required. To the
extent not covered above, a general provision for physical
contingencies (quantity overruns) should be made by including
a “Provisional Sum” in the Summary of the Bill of Quantities.
Similarly, a contingency allowance for possible price increases
should be provided as a “Provisional Sum” in the Summary of
the Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need
arises.

(i) Provisional sums to cover specialized works normally carried
out by Nominated Sub Contractors should be avoided and
instead Bills of Quantities of the specialised Works should be
included as a section of the main Bills of Quantities to be priced
by the Main Contractor. The Main Contractor should be
required to indicate the name (s) of the specialised firms he
proposes to engage to carry out the specialized Works as his
approved domestic sub-contractors. Only provisional sums to
cover specialized Works by statutory authorities should be
included in the Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separate parts of the
Bills of Quantities carried forward, with provisional sums for
Daywork, for physical (quantity) contingencies, and for price
contingencies (upward price adjustment) where applicable.

The Bills of Quantities/Schedule of rates for this contract shall be

AS ISSUED/APPROVED BY THE PROJECT MANAGER (attached to these
tender documents)
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SECTION VIII - STANDARD FORMS

Form of Invitation for Tenders

Form of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee

Bank Guarantee for Advance Payment
Qualification Information

Tender Questionnaire

Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same
and a security in the form and amount specified in the tendering documents, and
must be delivered to

[address and location/

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or
telex.

Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER
[Date]

To: [name of Employer]

[address]
PROPOSED LIBRARY AND ICT RESOURCE CENTRE (PHASE II) AT KIAMBU INSTITUTE OF

SCIENCE AND TECHNOLOGY, KIAMBU. [Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and

remedy any defects therein for the sum of
Kshs. [Amount in figures[Kenya
Shillings

[Amount in words]|

2. We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s
notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Appendix to Conditions of
Contract.

3. We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that
date.

4. Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall constitute a binding
Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 20

Signature in the capacity of.

duly authorized to sign tenders for and on behalf of
[Name of Tenderer]

of. [Address of Tenderer]

Witness; Name

Address

Signature
Date
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LETTER OF ACCEPTANCE
[Letterhead paper of the Employer]

[date]
To:
[Name of the Contractor]
[Address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of
[name of the Contract and identification number, as given in the Tender documents]/
for the Contract Price of Kshs. [amount in
figures/[Kenya Shillings (amount in words) | in
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SigNature ........cooiiieiiii i
Name and Title of Signatory .....co.oiiiiiiiiii e

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/ location of the Works]and the
Employer has accepted the tender submitted by the Contractor for the execution
and completion of such Works and the remedying of any defects therein for the
Contract Price of Kshs [Amount in figures|,Kenya
Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as

are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

(i) Letter of Acceptance
(i) Form of Tender

(iij) Conditions of Contract Part I

(iv)  Conditions of Contract Part Il and Appendix to Conditions of Contract

(V) Specifications
(vi) Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to

the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and

remedy any defects therein in conformity in all respects with the provisions

of the Contract.
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4. The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the
remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... e (hereinafter called “the Tenderer”) has
submitted his tender dated ........iiiiiiiiiiiiiiiinnan for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs..ooooiiiiiiiiiiin, for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period
of tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the

Employer during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with
the Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance
with the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt
of his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should
reach the Bank not later than the said date.

[Date] [Signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognised bank for the
sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs. (amount of
Guarantee in figures) Kenya Shillings
(amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits
of Kenya Shillings (amount of Guarantee in words) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of
Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name and
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with
[name of Employer| a bank guarantee to guarantee
his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the

Contractor, in the amount not exceeding Kshs [amount of
Guarantee in figures] Kenya Shillings
[amount of

Guarantee in words], such amount to be reduced periodically by the amounts
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms
of the Contract or of the Works to be performed thereunder or of any of the
Contract documents which may be made between [name
of Employer] and the Contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or
modification.

No drawing may be made by you under this guarantee until we have received
notice in writing from you that an advance payment of the amount listed above
has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until

(name of Employer) receives full
payment of the same amount from the Contract.
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Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness:

Name:

Address:

Signature:

Date:
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QUALIFICATION INFORMATION

1.

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);
Place of registration:
Principal place of business
Power of attorney of signatory of tender
1.2 Total annual volume of construction work performed in the last five
years
Year Volume
Currency Value
1.3  Work performed as Main Contractor on works of a similar nature and

volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the

Works. List all information requested below.
Item of Description, Condition(new, | Owned, leased
Equipment | Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
(etc.)

63




1.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. Attach biographical

data.
Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

1.6  Financial reports for the last five years: balance sheets, profit and

loss statements, auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and
attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks

that may provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the

Works.
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2 Joint Ventures

2.4

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and

on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.

65



TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender
during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This
is essential if the tenderer does not have his registered address in Kenya
(name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a),
2 (b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSIness NaAIIE ....ouiiiiiiiiii e
Location of business premises; Country/Town....c..cccevvvieiinninann..
Plot NO.c.oiiiiiiiee Street/Road ........c.coviiiiiiiin.n.
Postal Address.....cccovveviiiiiiiiiiniiiiiiennen.. Tel NO. i
Nature Of BUSINESS. ...ttt e
Current Trade Licence No............coeveenenen. Expiring date.....................

Maximum value of business which you can handle at any time: K.

Name of your Dankers........ccouiiuiiii i
Branch....o.o

Part 2 (a) - Sole Proprietor

Your name in full.............c AGE.oviiiiiiii
Nationality.......cocoveviiiiiiiiiiiiinn... Country of Origin.....................
*Citizenship details ...oooiiiiiii

Part 2 (b) - Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares
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Part 2(c) - Registered Company:

Private or publiC.....ooiiiiii e
State the nominal and issued capital of the Company-

Nominal KSNS. ..o e
Issued KShS. ..o
Give details of all directors as follows:

Namein full. Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ........c..c... .co.e.... (Name of Employer) who
has interest in this firm? Yes/No..........cooceoiiiinin. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would
require in accordance with Clause 21 of the Conditions of Contract, which is
attached hereto, the following percentage:

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof ......cceeene. 20 i,
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of
the Contract Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: ...

[i) Full name of Sub-contractor
and address of head office: .

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2) Portion of Works to sublet: ..

(i) Full name of sub-contractor
and address of head office: e

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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BILL OF
QUANTITIES

MEASURED
WORKS



ITEM

DESCRIPTION

AMOUNT

BILL NO. 1

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of preliminaries in the tenderer's
priced Bills of Quantities and Specification. The Contractor is advised to read and
understand all preliminary items.

FLOOR AREAS

The total gross floor area is approximately 2600 Square Metres. The total gross
floor area is given without warranty but for guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be
referred to the PROJECT MANAGER in accordance with Clause 22 of the
Conditions of Contract. The discrepancies shall then be treated as a variation and
be dealt with in accordance with Clause 22 of the said Conditions.

FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in his tender rates for
any increase in the cost of labour and/or materials during the currency of the
contract.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including profits, taxes, materials, labour, tools, transport, replacing damaged
items, fixing all to comply with the said Conditions of Contract.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

DESCRIPTION OF THE WORKS

The main works entail construction and completion of the 1st floor of the
ICT & RESOURCE CENTRE.

The works include working in a learning environment where students and
staff are using the ground floor section of the building and therefore

elaborate safety measures should put in place to protect the users of the
existing building from health hazardous such as falling objects, dust etc.

This includes but not limited to construction of structural columns, beams, 2nd
floor slab, installation of windows and doors and floor wall and ceiling finishes and
waterproofing.

Masonry walls will plastered and painted. External walls will be keyed and painted
in exterior paint.

Roofing is in structural steel members and galvanised iron sheet covering

External doors and windows are in steel casement. Other doors are pannelled,
flush doors and aluminium

Floor finishes are in terrazzo paving and granito tiles
Ceilings are in plaster and paint, and acoustic boards
Balustrading and railing are in mild steel

Electrical works include supply and installation of all electric fittings in accordance
with engineer’s directions.

Mechanical works include supply and installation of all sanitary fittings,plumbing
and drainage, in accordance with engineer’s directions.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

LOCATION OF SITE

The site of the proposed works is situated at Kiambu Institute of Science and
Technoloay, in Kiambu

The Contractor shall be deemed to have verified for themselves following:-

(@) The nature of the site

(b) The amount of clearing and cutting and fillings and therefore ready with the
right equipment.

(c) The nature of existing communication by road or otherwise.

(d) The availability of land for the erection and positioning of all temporary
structures, plant and materials necessary for the execution of the works.

No claim will be allowed for travelling or other expenses, which may be incurred
by the contractor in visiting the site or preparing the tender for the works.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent
to the Contractor that he has incurred losses and/or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such
claim or intent to claim notice to the PROJECT MANAGER within the contract
period. No claims shall be entertained upon the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT pays for
work done and materials delivered to site: all in accordance with Clause 23 of the
Conditions of Contract agreement. In order to facilitate this, a list of the general
component elements for the works is given in at the summary page of these
specifications and the tenderer is requested to break down his tender sum
commensurate to the said elements.

SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the Contract

and afterwards clearing away a signboard as designed, specified and approved by
the Project Manager.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting
workers to and from the site during the tenure of the contract.

SECURITY

The Contractor shall allow for providing adequate security for the works, stores,
materials, plant and the workers, both his own and sub-contractors in the course
of execution of this contract. No claim will be entertained from the Contractor for
not maintaining adequate securityagainst theft, loss or damage and the protection
of the public.

URGENCY OF THE WORKS

The Contractor is notified that these “Works are Urgent” and should be
completed within the period state in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he deems that he/she may
incur by having to complete the works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the ‘PROJECT MANAGER'. This is to
include materials of the Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

EXISTING PROPERTY AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the Conditions
of Contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractor’s progress in
relation to the progress chart and should it be found necessary the ‘PROJECT
MANAGER’ shall inform the Contractor in writing that his actual performance on
site is not satisfactory. In all such cases the Contractor shall accelerate his rate of
performance production and progress by all means such as additional labour,
plant, e.t.c and working overtime all at his cost.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become remain the
property of the client. The Contractor shall allow in his rates the cost of
assembling and keeping them in the client's premises.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderers
Page STD/8.

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents
or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1st September,1993 which requires payment of VAT
on all contracts. The Contractor should therefore include allowance in his rates
and prices for VAT and any other Government taxes currently in force. The
contractor to update themselves on the current operations of VAT guidelines as
specified by the Kenya Revenue Authority.

AMENDMENTS TO TENDERING INSTRUCTIONS

a) Clause 3.6 of the Instructions to Tenderers has been amended to read;
Tenders shall remain valid for a period of One Hundred and Twenty(120) daysC
from the date of Tender Opening,and not Ninety (90) days. All tenderers are
advised to note this amendment when filling the Form of Tender.

b) Clause 3.8 of the Instructions to Tenderers will hence be qualified and
interpreted to mean;

"Bid Bond/Tender Security, which must be from an established and approved
institution, shall remain valid for a period of One Hundred and Fifty (150) days
from the date of Tender Opening",i.e, it is still Thirty (30) days beyond the Tender
Validity Period.

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

PROJECT MANAGER’S EXPENSES

NOTES ON DISBURSEMENT OF FUNDS

Provide a Provisional Sum of Kenya Shillings Five Hundred Thousand (Kshs
500,000/=) only for Project Managers Stationery and Office Equipment

Allow for Contractor’s profit and overheads, expenses ( %)

Provide a Provisional Sum of Kenya Shillings Two Million (Kshs 2,000,000/=) only
for Project Managers Allowances and Expenses

Allow for Contractor’s profit and overheads, expenses ( %)

Provide a Provisional Sum of Kenya Shillings Four Hundred Thousand (Kshs
400,000/=) only for Technical Training, Workshops and Continous

Professional Development (CPDs)
Allow for Contractor’s profit and overheads, expenses ( %)

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

PARTICULAR INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT
AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement:-

1. Period of Final measurements - Three (3) Months from Practical Completion

2. Defects Liability Period - Six (6) Months from Practical Completion

3. Date for Possession - To be agreed with Project Manager

4. Date for Completion - ...... 32....... Calendar Weeks from date of possession
5. Ligquidated and Ascertained Damages - At the rate of Kshs 50,000.00 per
calendar week or part thereof

6. Prime Cost for which the contractor desires to
(<Y o (=) S

7. Period of issuing Interim Certificates - Monthly

8. Period of Honouring Certificates - Thirty (30) Days
9. Percentage of Certificate value retained - 10%

10. Limit of Retention Fund - 10% of Contract Sum

11.Bonds - The Bonds required shall be from APPROVED INSTITUTIONS ONLY

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

AMOUNT

PARTICULAR PRELIMINARIES

COLLECTION

Brought Forward from Page No.
Brought Forward from Page No.
Brought Forward from Page No.
Brought Forward from Page No.
Brought Forward from Page No.
Brought Forward from Page No.
Brought Forward from Page No.

Brought Forward from Page No.

PP/1

PP/2

PP/3

PP/4

PP/5

PP/6

PP/7

PP/8

CARRIED FORWARD TO GRAND SUMMARY
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ITEM

DESCRIPTION

AMOUNT

SECTION NO. 1
PRELIMINARIES

BILL NO. 1

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated and
shall be interpreted as follows:-

m3/C.M. Shall mean cubic metre

m2/S.M. Shall mean square metre

m/L.M. Shall mean linear metre

mm/MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I England.

Ditto Shall mean the whole of the preceding description except as qualified in the
description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

P.M. Shall mean Project Manager

CARRIED TO COLLECTION

GP/1




ITEM

DESCRIPTION

AMOUNT

The Employer is:

PRINCIPAL KIAMBU INSTITUTE OF SCIENCE AND TECHNOLOGY
of P.O. BOX 414-00900

KIAMBU.

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to
imply the "Project Manager" as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent him
on behalf of the Government. This shall be the:

County Works Office,

P.O. Box 189,

Kiambu.

ARCHITECT
The term "Architect” shall be deemed to mean "The P.M." as defined above

QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined
above

ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined
above

MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined
above

STRUCTURAL ENGINEER
The term "Structural Engineer” shall be deemed to mean "The P.M." as defined
above
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DESCRIPTION

AMOUNT

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2006 Edition) included
herein. The Conditions of Contract are also included herein

BOND

The Contractor shall find and submit on the Form of Tender an approved
insurance company or bank who will be willing to be bound the Government in
an amount equal to Five per cent (5 %) of the Contract amount for the due
performances of the Contract up to the date of completion as certified by the
PROJECT MANAGER and who will, when and if called upon, sign a Bond to that
effect on the relevant standard form included herein. (without the addition of
any limitations) on the same day as the Contract Agreement is signed, by the
Government, the Contractor shall furnish within seven days another Surety to
the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items
specifically and only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works of
any kind shall be used afterwards in the permanent work.

TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order all
materials to be obtained from overseas immediately after the Contract is signed
and shall also order materials to be obtained from local sources as early as
necessary to ensure that they are onsite when required for use in the works. The
Bills of Quantities shall not be used for the purpose of ordering materials.
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SIGN FOR MATERIALS SUPPLIED

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all at
the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples.

The PROJECT MANAGER shall arrange for the testing of such materials as he
may at his discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the PROJECT MANAGER.

The Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Roads, Housing and Public Works.
The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors' work.
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GOVERNMENT ACTS REGARDING WORK PEOPLE ETC

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works.

In particular the Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions and holidays
for workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour, etc.,
and allow accordingly in his tender. No claim in respect of want of knowledge in
this connection will be entertained.

SECURITY OF WORKS ETC

The Contractor shall be entirely responsible for the security of all the works stores
materials, plant, personnel, etc., both his own and sub-contractors' and must
provide all necessary watching, lighting and other precautions as necessary to
ensure security against theft, loss or damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution
of the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution
of this contract at his own expense to the satisfaction of the PROJECT
MANAGER
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VISIT SITE AND EXAMINE DRAWINGS
The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof.

He shall be deemed to have acquainted himself therewith as to its nature,
position, means of access or any other matter which, may affect his tender. No
claim arising from his failure to comply with this recommendation will be
considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior
commencement of the work and Contractor must allow for building any necessary
temporary access roads (approximately 70 metres long) for the transport of the
materials, plant and workmen as may be required for the complete execution of
the works including the provision of temporary culverts, crossings, bridges, or any
other means of gaining access to the Site.

Upon completion of the works, the Contractor shall remove such temporary
access roads; temporary culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the PROJECT MANAGER The
Contractor should also allow for relocating existing fence (approx. 30 metres
long).

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER
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OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the type approved by the Project Manager,
complete with Furniture. He shall also provide a strong metal trunk complete with
strong hasp and staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the drain where applicable
to the satisfaction of Government and Medical Officer of Health and shall provide
services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion of
the works and dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence the works.
The Contractor shall make available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters as required at
his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER .

The Contractor shall pay all charges in connection herewith. No guarantee is
given or implied that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this supply at his
own cost. Nominated Sub-contractors are to be made liable for the cost of any
water or electric current used and for any installation provided especially for their
own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER
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SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared for
the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have
the meaning stated in Section A item A7(i) of the Standard Method of
Measurement mentioned in Condition No. 16 of the Conditions of Contract. Such
sums are net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard
Method of Measurement mentioned in Condition No. 16 of the Conditions of
Contract.

Persons or firms nominated by the PROJECT MANAGER to execute work or to
provide and fix materials or goods as stated in Condition No. 20 of the Conditions
of Contract are described herein as Nominated Sub-Contractors. Persons or firms
so nominated to supply goods or materials are described herein as Nominated
Suppliers.

PROGRESS CHART

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors; one copy to be handed
to the PROJECT MANAGER and a further copy to be retained on Site. Progress
to be recorded and chart to be amended as necessary as the work proceeds.
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ADJUSTMENT OF P.C. SUMS

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor.

Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to
the amount paid. Items of "attendance" (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed (not
pro-rata to the amount paid) and this shall apply even though the Contractor's
priced Bill shows a percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations in Conditions No. 13 of the Conditions of Contract, but should any part
of the work be executed by a Nominated Sub-Contractor, the value of such work
or articles for the work to be supplied by a Nominated Supplier, the value of such
work or articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar items
added.
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NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts as
described in Condition No. 8 of the Conditions of Contract and shall thereafter be
responsible for such sub-contractors in every respect. Unless otherwise described
the Contractor is to provide for such Sub-Contractors any or all of the facilities
described in these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a Direct Contract for any goods or services required in the works which are
covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In
any such instances, profit relative to the P.C. Sum the priced Bills of Quantities
will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not
included in this Contract every facility for carrying out their work and also for use
of his ordinary scaffolding. The Contractor, however, shall not be required to erect
any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be
ordered by the PROJECT MANAGER and the work will be measured and paid for
to the extent executed at rates provided in these Bills.
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INSURANCE

The Contractor shall insure as required in Conditions Nos. 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production of
an Insurance Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all respects. Thereafter
the PROJECT MANAGER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All Provisional and other work liable to adjustment under
this Contract shall left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the PROJECT MANAGER.
Immediately the work is ready for measuring, the Contractor shall give notice to
the PROJECT MANAGER. If the Contractor makes default in these respects he
shall if the PROJECT MANAGER so directs uncover the work to enable all
measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail and
the Tenders containing Lump Sums to cover trades or groups of work must be
broken down to show the price of each item before they will be accepted.
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only be used
in the works, in substitution of materials which the Contractor would otherwise
have had to supply with the written permission of the PROJECT MANAGER
Should such permission be given, the Contractor shall make due allowance for
the value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary
to avoid damage to the satisfaction of the PROJECT MANAGER and remove
such protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and
at the completion of the works and remove all plant, scaffolding and unused
materials at completion.
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WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally,polish door furniture and bright parts of metalwork
and leave the whole of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm
price contract and the Contractor must allow in his tender rates for any increase in
the cost of labour and/or materials during the currency of the contract.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads and
Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

CONSTRUCTION TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by
the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 1,000,000.00 in value.
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MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER.This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with
a hoarding 2400 mm high consisting of gauge 30 iron sheets on 100 x 50 mm
cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm
timber rails complete with 2No vehicular gates and 1No. pedestrian gate. The
Contractor is in addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or whole experience in the kind of work involved and shall give his whole
time to the superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

COPYRIGHT

The copyright of these documents is vested in County Works Office, Ministry of
Public Works, Kiambu. No part of this document may be reproduced in any form
or by any means without their prior permission.
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Section No. 1
Bill No. 2
GENERAL PRELIMINARIES

COLLECTION Amount

Kshs
Total Brought Forward from Page No.
GP/1
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DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 1

ABORTIVE WORKS

Hack existing mass concrete stub-columns
550x550x1m high and cart away all arising
debris

Carefully remove existing column caps to be
reused/disposed as directed

Carefully remove existing precast concrete
coping 250x50mm and store on site to be
reused/disposed as directed

Carefully take down existing temporary roof
comprising of steel trusses and GCI sheets
approximate area 50SM to be reused

Replace defective/cracked precast concrete
coping on parapet walls 250x50mm
(provisional)

Replace defective/cracked precast concrete
coping on stub columns

Allow for reinstating of temporary roof

Total for Carried Forward to Summary

133

133

330

100

100

NO

NO

LM

Item

LM

LM

Item
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. 2 REINFORCED CONCRETE
SUPERSTRUCTURE
Vibrated reinforced concrete class 25 (20mm
aggregate)
A | Columns 171 CM
B | Beams 64 CM
C | 150mm Thick slab 82 SM
350mm thick overall composite slab comprising
380mmx230mmx230mm high hollow conc.pots with
D |70mm concrete topping and 150mm solid concrete ribs at 2,237 SM
455mm centres including intermediate solid strips and
edge slabs
475mm ditto comprising 385mmx230mmx400mm high
hollow conc.pots with 75Smm concrete topping and 250mm
E solid concrete ribs at 510mm centres including 201 SM
intermediate solid strips and edge slabs
F |Steps and waist 7 CM
G |150mm Thick intermediate landing 10 SM
High-vyield ribbed bars to KS 573: 2014 including
bends, hooks and tying wire:
H [8mm bar 3,101 KG
J |10mm ditto 599 KG
K |12mm ditto 9,459 KG
L [16mm ditto 7,019 KG
M |20mm ditto 40,126 KG
N [25mm ditto 29,819 KG
Mesh fabric reinforcement
P BRC type A142 weighing 2.22kg/m2 2,438 SM

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Sawn formwork to:
A |Vertical sides of columns 1,581 SM
B [Soffits of suspended slab 82 SM
C |Soffits of suspended slab over 250mm thick 2,438 SM
D Edges of _suspended floor slab over 75mm but n.e. 10 LM

150mm high
E |Sides and soffits of beams 453 SM
F |Horizontal soffites of landings 20 SM
G |Sloping soffites of staircase 48 SM
H |Risers of steps 150mm to 225mm high 138 LM
J |Edge of landings 75mm to 150mm wide ditto 10 LM

Edge of open sloping string of steps exceeding 225mm

but not exceeding 300mm (extreme) including cutting to
K |profiles of 325mm treads and 160mm risers 28 LM
J |Labour in raking cutting to formwork 28 LM

"Flexcell" or other equal and approved expansion

joint filler to Architect's approval
K |25mm Thick to concrete surfaces 139 SM

TOTAL CARRIED TO COLLECTION
ELEMENT NO. 1
REINFORCED CONCRETE SUPERSTRUCTURE
COLLECTION
Total Brought Forward from Page No. 17
Total Brought Forward from Page No. 18

TOTAL FOR REINFORCED CONCRETE
SUPERSTRUCTURE CARRIED TO SUMMARY
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DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 3

WALLING AND PARTITIONS

MASONRY WALLING

EXTERNAL WALLING
"Thika stone"or approved equivalent machine cut stone walling

bedded and jointed in 1:4 c/s mortar and reinforced with 20gauge

hoop iron wall ties every alternate course

200mm Thick walling

200mm wide bituminous damp proof course under walls

PCC class 20 (20mm agg.)
100mm thick x 300mm wide PCC sunshade

1211

870

SM

LM

LM

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
INTERNAL WALLING
"Thika stone"or approved equivalent machine cut stone walling
bedded and jointed in 1:4 c/s mortar a.b.d
A |200mm Thick walling 1053 SM
B |Ditto 200mm Thick 146 SM
Dry partition
Aluminium glazed partition comprising of 100x45x4mm thick aluminium
C |sections with and including glazing with 6mm thick clear transluscent 44 SM
glass
"Flexcell" or other equal and approved expansion joint filler to
Architects approval
F | 25mm through to masonry wall surfaces 35 SM
TOTAL CARRIED TO COLLECTION
ELEMENT NO. 1
WALLING AND PARTITIONS
COLLECTION AMOUNT
Total Brought Forward from Page No. 19
Total Brought Forward from Page No. 20

TOTAL FOR WALLING CARRIED FORWARD SUMMARY
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DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 4 WINDOWS

Casement windows;standard metal casement section in
small panes complete with and including permanent
ventilators comprising "T"- bar, gauze and metal hood to full
width of window, coupling mullions, approved ironmongery
and one coat primer or manufacturer

Window type W01 overall size 1800mm x 1800mm high with two
equal openable top hung size 600mmx600mm high and two
equal side hung size 600mmx 1500mm high to Architect's
approval

Ditto type W02 overall size 1700mmx 2700mm ditto

Window type W03 overall size 1100mmx2700mm with two equal
openable top hung size 550mm x600mm high and two equal side
hung size 550mm x 1500mm high to Architect's approval

Window type W04 overall size 1500mm x2700mm with two equal
openable top hung size 750mm x 600mm high and two equal side
hung size 750mm x1500mm high to Architect's appoval

Window type W05 overall size 1150mm x2700mm with two
equal openable top hung size 575mmx 600mm high and two
equal side hung size 575mm x1500mm high to Architect's
approval

Window type W06 overall size 1000mm x2700mm with two equal
openable top hung size 500mm x 600mm high and two equal side
hung size 500mm x1500mm high to Architect's appproval

Ditto type W07 overall size 700mm x2700mm high fixed

Ditto type W08 overall size 5000mmx900mm with three equal
openable top hung leaves size 500mm x900mm high to
Architect's approval

Ditto type W09 overall size 2400mm x900mm with three equal
openable top hung leaves size 800mm x900mm high

Ditto type W10 overall size 3600mm x900mm with two equal
openable top hung leaves size 900mm x900mm high

50

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

TOTAL CARRIED TO COLLECTION
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ITEM |DESCRIPTION QTY|UNIT|[ RATE AMOUNT
Window's (c'td)
A Ditto type W11 overall size 1200mm x2700mm with two equal 4 NO
openabe top hung leaves size 500mm x600mm high
F |Ditto type W12 overall size 1800mm x2700mm high 2 NO
B Ditto type W13 overall size 27000mm x3600mm with two equal 1 NO
openabe top hung leaves size 500mm x600mm high
c Ditto type W14 overall size 3450mm x600mm with three equal 5 NO
openabe top hung leaves size 575mm x600mm high
D Ditto type W15 overall size 1800mm x600mm with one equal 3 NO
openabe top hung leaves size 600mm x600mm high
G |Ditto type W16 overall size 5400mm x2700mm high 3 NO
H |Ditto type W17 overall size 3100mm x2700mm high 1 NO
J |Ditto type W18 overall size 2900mm x2700mm high 1 NO
K |Ditto type W19 overall size 3400mm x2700mm high 7 NO
L |Ditto type W20 overall size 1200mm x2700mm high 4 NO
Glazing
M 5mm Thick to metal with putty glazing compound in paints n.e 508 | sm
0.10m2
Window cills
250x50mm Thick (extreme) PCC throated window cill bedded and
N [ : . i 283 | LM
jointed to masonry walling matching 1:4 cement and mortar
Curtain Rods
35mm Diameter approved wrought iron front and rear rod curtain
rail cut to lengths complete with fixings, sliding rings, runners and
P ; . 10 | LM
end stops and screwed or plugged to wall; primed and painted to
Architect's approval
Window boards
Wrot prime grade mahogany
0 150 x 25mm window board with two labours screwed and 104 | LM

plugged to wall

TOTAL CARRIED TO COLLECTION
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ITEM |DESCRIPTION QTY |UNIT| RATE AMOUNT
Pelmet boxes
A |50x25mm wrot cypress bearer plugged in masonry walling 283 | LM
Sawn cypress; second grade
B 1150 top x 22mm Thick with two labours plugged architrave 283 | LM
C [Boxed ends to 150x150mm pelmet box (m/s) 224 | NO
D [150 top x 22mm Thick with two labours plugged architrave 283 | LM
E |12mm diameter quadrant beading 283 | LM
Curtain rail
F |Heavy duty double curtain track with 10 No. rollers per meter 283 | LM
Painting
Prepare and apply one coat aluminium wood primer to back
of frames before fixing to:-
G |Surfaces 200-300mm girth 283 | LM
H |Ditto n.e 100mm girth 283 | LM
Knot, prime and stop, apply two coats gloss paint to wood
J |Surfaces 200-300mm girth 283 | LM
K [Ditto n.e 100mm girth 283 | LM
Prepare and apply two undercoats and one finishing coat of
aloss paint as described:-
L |General metal surfaces both sides measured 1196| SM
TOTAL CARRIED TO COLLECTION
ELEMENT NO. 1
WINDOWS
COLLECTION
Total Brought Forward from Page No.| 21
Total Brought Forward from Page No.| 22
Total Brought Forward from Page No.| 23

TOTAL FOR WINDOWS CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO: 5 DOORS

Supply,assemble and fix the following purpose made mild steel
sections obtained from an approved manufacturer and primed with
red oxide primer before delivery;complete with frames,
transomes,mullions and all necessary iron mongery including
building lugs to jambs, plugging and screwing head and all to
stonework and bedding frames in waterproof cement mortar and
pointing in approved mastic externally,oiling,easing and adjusting,
all complete with permanent vantillators comprising an additional
transome,standard gauge 16 sheet metal

Double door;overall size 1500mm x 2400mm high with two equal
openable leaves size 750mm x 2400mm high (type D02)

Single door;overall size 900mm x2400mm high(type D04)
Casement door overall size 5000mm x3600mm high comprised of four
equal openable leaves each size 750mm x2400mm high type DO1 to

Architect's approval(see attached schedule)

Steel grille door

Steel framed door size 1500x3600mm high overall; four openable folding
leafs size 1250x3600mm and two fixed leafs 500x3600mm high

Glass in doors

5mm thick to metal with putty glazing compound in panes n.e 0.10m2

Touch-up, prime and prepare and apply two undercoats;two coats oil

paint full gloss finish; to crown "solo" paints or other equal and
approved

To metal door surfaces

13

26

NO

NO

NO

NO

SM

SM

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

DOOR CONT'D
Wrot mahogany or approved equivalent
Flush doors

Double door type D06; 50mm thick solid core swing mahogany veneered
flush door size 1500mm x2700mm overall with two openable equal leaves
size 750mm x 2100mm high and including 900mm wide x 300mm high
overhead fanlight glazed with 5mm thick clear sheet glass and 5mm thick
glass panes size 540mm long x 850mm high to Architect's approval

Single door type D03; 50mm thick solid core single leaf swing mahogany
veneered flush door size 900mm x2400mm overall with and including
1500mm long x 600mm high overhead fanlight glazed with 5mm thick
clear sheet glass and 5mm thick glass panes size 540mm long x 850mm
high to Architect's approval

Single door type D10; 45mm thick solid core single leaf swing mahogany
veneered flush door size 1000mm x2400mm overall with and including
900mm wide x 300mm high overhead fanlight glazed with 5mm thick clear
sheet glass and 5mm thick glass panes size 540mm long x 850mm high
to Architect's approval

Ditto type DO5; overall size 2000mm x 2100mm ditto with 2 NO. 25mm
M.S.CHS grab bar fixed on either side of the door leaf primed and painted
to Architect's approval

Ditto type D03; overall size 900mm x 2100mm high with and including
5mm thick clear sheet glass size 540 wide x 850mm high

Single door type D08; 45mm thick solid core single leaf swing mahogany
veneered flush door size 1000mm x 2000mm high with 2 NO. 25mm
M.S.CHS grab bar fixed on either side of the door leaf primed and painted
to Architect's approval

Ditto type D09; overall size 800mmx 2000mm high to Architect's aprroval

11

NO

NO

NO

NO

NO

NO

NO

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
DOOR CONT'D
Frames and finishings
Wrot mahogany or approved equivalent
A |Ex 150 x 50mm frame with three labours 184 LM
B [Ex 150 x 50mm transome ditto 32 LM
C |Ex 75 x 25mm architrave with four labours 184 LM
D [Ex 15 x 15mm quadrant beading 184 LM
Prepare and apply one coat aluminium wood primer to back of
frames before fixing to:-
F [Surfaces 200-300mm girth 184 LM
G [Ditto 100-200mm girth 32 LM
H |Ditto n.e 100mm girth 184 LM
Prepare and apply three coats of approved matt finish polyurethane
varnish to wood
E |Door surfaces 72 SM
F |Surfaces 200-300mm girth 184 LM
G [Ditto 100-200mm girth 32 LM
H |Ditto n.e 100mm girth 184 LM
Supply and fix the following ironmongery complete with furniture
and matching screws as per "UNION" catalogue made in England or
approved equivalent
J |Two lever mortice lock 34 NO
K [100mm steel butt hinges 51 PRS
Supply and fix the following ironmongery complete with furniture
and matching screws as per "UNION" catalogue made in England or
approved equivalent (c'td)
L |Approved brass handle with locking mechanism 34 NO
M [38mm diameter rubber door stop plugged to wall or floor as appropriate 34 NO
TOTAL CARRIED TO COLLECTION
DOORS
COLLECTION
Total Brought Forward from Page No.| 24
Total Brought Forward from Page No.| 25
Total Brought Forward from Page No.[ 26

TOTAL FOR DOORS CARRIED TO SUMMARY
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ITEM

DESCRIPTION

oTY

UNIT

RATE

AMOUNT

ELEMENT NO. 6

FINISHES

EXTERNAL WALL FINISHES

E.O stone walling for fine chisel dressing and neat
pointing in flush vertical and 12mm square recessed
horizontal joints; as work proceeds.

12mm cement and sand (1:4) render, finished with
wood float to:-

Reinforced concrete or masonry walling.

Prepare and apply three coats of silk vinyl paint or
approved equivalent to;

Wall surfaces

Prepare and apply first quality exterior Wallmaster
paint as RuffnTuff' or other equal and approved on:-

Wall surfaces

827

469

369

100

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION
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ITEM |DESCRIPTION QTY UNIT RATE AMOUNT

INTERNAL WALL FINISHES
12mm (minimum) two coat lime plaster as
described to:-

A [Concrete or masonry surfaces internally 2171 SM
Cement and sand backing (1:4)

B [10mm thick to receive glazed wall tiles (m/s) 293 SM
Ceramic wall tilling
Supply and fix approved 600 x 300 x 6mm glazed

C |ceramic wall tiles to walls with tile adhesive, grout and 293 SM
spacers on prepared backing (m.s)
Prepare and apply three coats of silk vinyl paint or
approved equivalent to;

D [Wall surfaces 2171 SM

TOTAL CARRIED TO COLLECTION
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ITEM [DESCRIPTION QTY UNIT RATE AMOUNT

FLOOR FINISHES
Cement and sand (1:3) screeds, backings, beds etc

A [32mm wood floated to receive tile flooring (m.s) 2280 SM

B |15mm Thick ditto to receive terrazo flooring (m.s) 200 SM

C [100mm high skirting 785 LM
Non-Slip Granito floor tiling as "SAJ Ceramics Ltd"
or equal and approved
Supply and fix approved 600 x 600 x 8mm floor tiles to

D [floors with tile adhesive,grout and spacers on prepared| 2280 SM
backing (m.s)

E [100mm high skirting 635 LM
Non-Slip Ceramic floor tiling as "SAJ Ceramics
Ltd" or equal and approved
Supply and fix approved 400 x 400 x 8mm floor tiles to

F |floors with tile adhesive,grout and spacers on prepared 40 SM
backing (m.s)

G |100mm high skirting 50 LM
Terrazo flooring
25mm Thick insitu well polished terrazzo laid on
concrete in approved coloured aggregate finished

H [smooth with and including 32x3mm aluminium dividing 200 SM
strips cut to lengths and set in terrazzo paving to form
panels

J |100mm high x 25mm Thick skirting 100 LM

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

oTY

UNIT

RATE

AMOUNT

CEILING FINISHES

12mm (minimum) two coat lime plaster as
described to:-

12mm thick to concrete soffits
Ditto to beams and columns

Painting and Decoration
Prepare and apply 3 coats of silk vinyl emulsion

paints to;

Plastered soffits
Ditto to beams and columns

Suspended acoustic ceiling

Suspended aluminium ceilings as "Hunter Douglas"
comprising V-carriers, panels, suspension hangers,
flush jointing and trap doors

2120

400

180

400

1620

SM

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION

30




ITEM |DESCRIPTION QTY UNIT RATE AMOUNT
STAIRCASE FINISHES
Gauged; cement sand screed (1:3) steel trowelled
smooth
A [15mm Thick 2No coats in landing 20 SM
B |Ditto to 280mm wide treads 43 LM
C |Ditto 160mm high risers 43 LM
D |Ditto to 160mm edge of landing 4 LM
20x300mm (extreme) raking open string with rounded
E [top at junction with treads and risers and square 28 LM
bottom edge.
25mm Thick insitu well polished terrazzo laid on
concrete in approved coloured aggregate finished
smooth with and including 40x3mm plastic
dividing strips cut to lengths and set vertically in
terrazzo paving to form panels as described in:-
F [Staircase landing 20 SM
G |Ditto to 280mm wide treads 43 LM
H [Ditto 160mm high risers 43 LM
J |Ditto to 160mm edge of landing 28 LM
20x300mm (extreme) raking open string with rounded
K [top at junction with treads and risers and square 28 LM
bottom edge
12mm Thick gauged plaster
L |Soffits of landings 20 SM
M |Sloping staircase soffits 48 SM
Prepare and apply 3 coats of silk vinyl emulsion
paints to;
N [Plastered soffits of landings 20 SM
P |Plastered sloping staircase soffits 48 SM

TOTAL CARRIED TO COLLECTION
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ITEM

DESCRIPTION

oTY

UNIT

RATE

AMOUNT

BALUSTRADES

The following in mildsteel

50mm dia tube handrail welded to mild steel
balusters(m/s)

25mm dia solid baluster 950mm high with 75 x 75 x
4mm base plate welded one side to balusters (m/s)and
grouted into concrete stairs with c/s mortar (1:4) mix.

20mm Thick dia intermediate horizontal rail butt welded
to balusters (m/s)

Touch up primer, prepare and apply two
undercoats and one finishing coat first quality
gloss paint available from approved manufacturer
to:

General surfaces of metal

140

132

140

412

LM

NO

LM

LM

TOTAL CARRIED TO COLLECTION
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ITEM |DESCRIPTION QTY UNIT RATE AMOUNT
WATERPROOFING (Provisional)
Light weight roof screed comprising cement, sand
and pumice (1:3:7), finished with a 10mm layer of
water proofing cement and sand (1:4) topping, laid
to fall (1:40) on concrete slab and finished to
receive waterproofing material
A 12mm Screed finish to roof slabs laid to acceptable 2520 SM
falls
Waterproofing as "BASF Masterprotect 300" or
other equal and approved in accordance with the
manufacturer's specifications and a ten year
guarantee
B 12mm Screed finish to roof slabs laid to acceptable 2520 SM
falls
TOTAL CARRIED TO COLLECTION
ELEMENT NO. 5
FINISHES
COLLECTION
Total Brought Forward from Page No. Pg No
External wall finishes 27
Internal wall finishes 28
Floor finishes 29
Ceiling finishes 30
Staircase finishes 31
Balustrading 32
Waterproofing 33
TOTAL FOR FINISHES CARRIED TO SUMMARY
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ITEM

DESCRIPTION

oTY

UNIT

RATE

AMOUNT

ELEMENT NO. 7
JOINERY FITTINGS AND FIXTURES (ALL
PROVISIONAL)

COUNTER WORKTOPS TO KITCHENETTES,
WASHROOMS, SERVICE AREA

Plain concrete (1:3:6 - 38mm aggregate) in
100mm Thick benching

Sawn formwork as described to:-
Edge of benching over 75mm but not exceeding
150mm high

Cement and sand (1:3) screed as described
25mm Thick screed steel trowelled smooth

Walling in fine dressed natural coursed stone
from an approved quarry bedded and jointed in
gauged mortar (1:3) with and including 20mm
hoop iron reinforcement in other alternate course

as described in:-

200mm Thick dwarf walling to receive plaster and
paint finish (m.s)

Cement and sand (1:3) screed as described
15mm Thick render to stone wall surfaces; ditto

Reinforced Concrete 1:2:4
75mm Thick worktop including fabric mesh

Sawn formwork as described to:-
Edge of suspended slab n.e 100mm high

Soffits of suspended slab

Cement and sand (1:3) plaster/screed as
described in:-
Soffits of suspended slab and edges of fascia

Top to receive granite finish (m.s)

20mm polished granite laid on concrete top (m.s)

including pointing in adhesive cement as
described in:-
Worktop

100mm Front/back Fascia to kitchen worktops
storage area and washrooms

Carried to Collection

40

94

40

35

70

40

94

40

50

40

40
94

SM

LM

SM

SM

SM

SM

LM

SM

SM

SM

SM
LM
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

A |Form or leave an opening size 1000mm long x

525mm wide to fit in sink (m.s) in 75mm thick

concrete suspended slab 10| NO

18mm Thick scratchproof laminated MDF board

as described on:-
B |Worktop for secretaries 13| SM
C [Shelves and bottoms 65| SM
D |Divisions, back and sides 54| SM
E [Door overall size 400 x 600mm high 15| NO

Wrot cypress timber selected and kept clean
F 25 x 50 mm Frame and bearers 45 LM

Ironmongery

Supply and fix the following ironmongery with screws

to match (Ref. is to Union Catalogue or other equal

and approved)
G |Malpa hinges 30| PRS
H Brass door handles 151 NO
J Ball catch 15| NO
K |Tower bolt 30| NO

Carried to Collection

BILL NO. 3

ELEMENT NO. 6

JOINERY FITTINGS AND FIXTURES

COLLECTION

Page
Total Brought Forward from Page No. No
34
35

Total for Joinery Fittings and Fixtures Carried
Forward to Summary

35




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 8

BUILDERS WORK IN CONNECTION
WITH SERVICES

Builder's Work incidental to sanitary
fittings, ventilation, plumbing, drainage,

reticulation, fire fighting, electrical, TV,
PABX, data and telephone installations,

concealed fixings

Allow for making holes, chasing walls,
floors, inclusion of sleeves and other items
necessary for the proper carrying out of the
installations incuding all builder's work of
making good all surfaces

Total for BWIC Carried Forward to
Summary

Iltem
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ELEMENT

DESCRIPTION

PAGE NO.

AMOUNT

ICT BLOCK SUMMARY

ABORTIVE WORKS

REINFORCED CONCRETE SUPERSTRUCTURE

WALLING AND PARTITIONS

WINDOWS

DOORS

FINISHES

JOINERY FITTINGS AND FIXTURES (ALL
PROVISIONAL)

BUILDER'S WORK IN CONNECTION WITH
SERVICES (B.W.I.C)

Total for Carried to Measured Works Summary

16

18

20

23

26

33

35

36

37




ITEM

DESCRIPTION

UNIT

RATE

QTY

AMOUNT

PRIME COST & PROVISIONAL SUMS

The contractor shall include in his tender the
following to be deducted in whole or in part
as directed by the Project Manager

PROVISIONAL SUMS

The following provisional items are to be
measured on completion of the works and
priced in accordance with rates contained in
these Bills of Quantities or pro-rata thereto or

deducted in whole if not required.

CONTINGENCY

Allow a Provisional Sum of Kenya Shillings
Six Million (6,000,000.00) only for
Contingencies;

Sum

Total for PC and Provisional Sums
Carried Forward to Measured Works
Summary

38




PAGE AMOUNT
OFFICIAL USE ONLY
ITEM DESCRIPTION NO. (KSHS.) ( )
MEASURED WORKS SUMMARY
1 |PARTICULAR PRELIMINARIES PP/10
2 |GENERAL PRELIMINARIES GP/15
3 |LIBRARY AND ICT BLOCK 37
4 |P.C. & PROVISIONAL SUMS 38

TOTAL CARRIED TO GRAND SUMMARY

39




ITEM
NO.

DESCRIPTION

PAGE
NO.

AMOUNT
(KSHS)

(OFFICIAL USE
ONLY)

GRAND SUMMARY

VOLUME 1 OF 3

MEASURED WORKS

39

VOLUME 2 OF 3

ELECTRICAL WORKS

ELEC

VOLUME 3 OF 3

MECHANICAL WORKS

MECH

TOTAL CARRIED TO FORM OF TENDER

AMOUNT IN WO R DD S ..ot ettt ettt et e e e e enene

CONTRACTOR S NAME: .o ettt aeeaes

AD D R E S S .

SIGNATURE & STAMP: ...

W TN E S S S NAME . L et ettt et

A D D R E S S ..o

SIGNATURE: L. DATE:
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ELECTRICAL
WORKS



ELECTRICAL WORKS PHASE I

BILL NO. 1 FIRST FLOOR
ITEM DESCRIPTION QTY UNIT RATE AMOUNT
NO. (KSh) (Ksh)
Supply, install, test, commission and set to work the following.
All lighting fittings to be complete with lamp, control gear etc as
applicable.
1.1 JLIGHTING
Lighting points wired in 3 X 1.5mm? PVC SC copper cables in
heavy gauge super high impact PVC conduits in walls and slabs,
complete with switch boxes being;
1.1.1a JLighting point 1-way switched. 63 NO.
1.1.1b JLighting point 2-way switched. 39 NO.
1.1.1c JLighting point 2-way switched with intermediate switch. 22 NO.
1.1.1d JUnswitched 5 NO.
1.1.2 |5 A white moulded switch plates as MK or approved equivalent: -
(a) 1-gang 1-way 5 NO.
(b) 1-gang 2-way 6 NO.
(c) 2-gang 2-way 4 NO.
(d) 4-gang 2-way 4 NO.
(e) intermediate 6 NO.
113 Lighting fittings, complete with lamps of specified wattage and
" Jappropriate colour rendering: -
1.1.3a |600x600mm LED pannel ceilling mounted or approved equivalent. 56 NO.
1.1.3b JAs item No. 1.1.3 (a) above but emergency type 14 NO.
113c 160mm diameter surface downlighter as THORN Corsal60T Cat 17 NO
7 INo COR160 2H126 Cat2, or approved equivalent. Id Ca on drawing ‘
1134 200mm diameter surface downlighter as THORN Corsal60T Cat 4 NO
"7 INo COR160 2H126 Cat2, or approved equivalent. Id Ca on drawing '
1136 300mm diameter cellllng.mounted as daylight THORN or approved 12 NO.
equivalent. Id A on drawing
Total C/F to Collection Page 3
KIST ICT BLOCK PHASE 1l 10F6



ELECTRICAL WORKS PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
NO. (KSh.) (Ksh))
1.1.3 )2 x 36W led fluorescent fitting with diffuser or approved equivalent. 12 NO.
1.1.3 g1 x 36W led fluorescent fitting with diffuser or approved equivalent. 30 NO.
100W fully recessed Tungsten bulkhead fitting as Thorn Cat. No.
1.1.3 hJOLG 1100, or approved equivalent, complete with a PL 26 “White” 0 NO.
lamp.
113i 8W maintained Exit Emergency Light as Thorn Cat. No. s NO
7 JEFVMB3/ICEL, or approved equivalent. Minimum 3-hour autonomy ‘
113 16W 2D shallow plastic light fitting as Thorn super club Cat. No. 5 NO
+31hp CL16W complete with lamp '
1.2 JPOWER POINTS
Supply, install, set to work and commission power points wired in 3
X 2.5mm* PVC SC CU cables in heavy gauge super high impact PVC 80 NO.
conduits in walls and slabs, complete with socket outlet
121 Twin 13A standard socket outlets, with safety shutters on both live 76 NO
" Jand neutral and with neon light as MK or equal and approved. '
121a Single 13A waterproof socket outlets, with safety shutters on both 4 NO
7 “live and neutral and with neon light as MK or equal and approved. ‘
Outlet point for hand drier comprising 20mm diameter conduit,
1.2.1 bjwiring in 3 x 2.5 mm2 SC-PVC-CU cables and all accessories 0 NO.
including 20A DP switch with neon light as MK or Crabtree.
Outlet for fire alarm points comprising concealed PVVC conduit, box,
1.2.1 cjwiring in 3 x 1.5mm?2 screened fire-proof cable as FIREPIX or 28 NO.
approved equivalent, and all accessories.
DATA POINTS
Data points & cctv points comprising of concealed 25mm diameter
1.2.2 |PVC conduit, box, wiring to be done by others approved equivalent,] 14 NO.
and all accessories. Wiring and fittings to be done by others
Metalic powder coated Trunking measuring 150x50 two
1.2.2.ajcompartment for data cabling at prescried height by the PEE 140 LM
including all other accessories
1.2.2.bDitto but Innner and outer bends 50 NO.
1.2.2.c | Ditto but twin and sinle plates 55 NO.

Total C/F to collection Page 3

KIST ICT BLOCK PHASE I
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ELECTRICAL WORKS PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
NO. (KSh.) ( Ksh.)
1.3 JPOWER SUPPLY

9-way TP/N power distribution board complete with 100A TP/N

1.3.1 [integral isolator and all accessories including lockable cover as Multi 1 NO.
9, or approved equivalent.
12-way SP power consumer unit complete with 100A TP/N integral

1.3.2 [Jisolator and all accessories including lockable cover as Multi-9, or 3 NO.
approved equivalent.
Submain cable as 4C 25mm2 PVVC/SWA/PVC cable, copper from

1.3.3 Jthe main metre board to DBFFA,CUFFA drawn in 50mm, 38mm 80 LM
Pvc conduits

134 Submain cable as 3C 10mm2 PVVC/SWA/PVC cable, copper from to 120 .
" |DBFFA1 to CU FFA2, drawn in 32mm Pvc conduits
135 Submain cable as 3C 10mm2 PVVC/SWA/PVC cable, copper from to 140 LM
" IDBFFAL to CUFFAS3 drawn in 32mm Pvc conduits
1.3.6 JCable glands for the cable above 8 NO.
1.3.7 JCable lugs for the cable above 16 NO.
1.3.8 |SP MCB in item no. 1.3.1 above.

a) 6A SP 10 NO.
b) 30A SP 8 NO.
c) 20A SP 7 NO.

1.3.9 |63A DP MCB in the distribution board above 3 NO.

1.3.10 |Blanking plates for un-used spare ways 12 NO.

1.3.11 JEarthing for the three boards above 1 Item

Total C/F BELOW
COLLECTION GROUND FLOOR
TOTAL FOR PAGE 1
TOTAL FOR PAGE 2
TOTAL FOR PAGE ABOVE
Total C/F to SUMMARY PAGE
KIST ICT BLOCK PHASE 1l 30F6



ELECTRICAL WORKS PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
NO. (KSh. (Ksh
BILL NO. 2 FIRE ALARM AND DETECTION
Supply,install,test and commission the following in accordance
to BS 5839, BS EN 60849, BS 7807 and BS 9999 and as
described in specifications and below :
21 Radial circuit outlet wired using 3x2.5mm s/c Cu cables drawn in No 29
" Jtrunkings and 25dia HG conduits to Fire alarm panel. '
2.2 JAddressable Flush mounted call point No. 10
2.3 JAddressable photoelectric smoke detector No. 15
2.4 )Addressable Convection Heat detector No. 1
2.5 JAddressable Combined Electronic sounder and Flasher No. 7
2.6 |intelligent addressable Fire alarm control panel as Menvier No. 1
2.7 JAny other element as may be required state below

Total C/F to SUMMARY PAGE

KIST ICT BLOCK PHASE I
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ELECTRICAL WORKS PHASE I

ITEM DESCRIPTION QTY UNIT RATE AMOUNT
NO. (KSh. ( Ksh
3 IBILLNO.3CCTV & ICT INFRUSRUCTURE
Supply, install, set to work, test and commission the following as
specified and described below :- CCTV SURVELIANCE SYSTEM
3.1 JIP dome /Bullet camera (Indoor) as described in the particular No. 12
specification 4Mp IR day/Night vision 30M distance
64 Channel Network Video Recording System base as described in
3.2 . e No. 1
the particular specification
3.3 |Storage disk as sata high reslience 4TB No. 3
3.4 ]J40” LCD Monitors complete with moutable brackets No. 2
24 Port POE+ network switch with 1G SFP hot- swappable fibre
3.5 Juplink (Managed - 12 x 10/100/1000, Support PoE+ and with 4 x No. 2
Gigabit SFP uplink port) with IP Base
3.6 [Fiber Patch Cord 3M Multimode LS-SC No. 6
3.7 [Cable manager 1U No. 4
Purpose-made Wall mount cabinet (Type 9 U or equivalent) for the
38 switch/patch-panel complete with extractor fan and 1 No. 3 pin No 1
' power points on UPS.The cabinet to have front access glass door, all '
as per approved drawings
3.9 [24 port Cat6 Copper Patch Panel No. 2
310, UTP Cat. 6A patch cord, 1M as specified or approved equivalent for No. 45
the Cameras,
3.11 JData cablc termination, both ends. No. 70
3.12 UTP Cat 6A structured cable as Siemons or approved equivalent Roll 20
313 UTP Cat. 6A patch cord, 3M as Siemons or approved equivalent. No. 80
3.14 JAllow for fixing labels on all the equipment and cables. No. 1
3.15 JAllow for puling above cables camera points to specification No. 70
Data points for the E-library complete with floor mounted tower
3.16 Joutlets to accommodate four number twin socket outlets and four No. 70
number data outlets drwn in 25mm HG pvc conduits on the floor
3.17 [Testing & Commissioning No. 1
Total C/F to SUMMARY PAGE
KIST ICT BLOCK PHASE 1l 50F6



ELECTRICAL WORKS PHASE I

ITEM DESCRIPTION FOR OFFICIAL USE AMOUNT
NO. (Ksh Cts.)
S.01 |Bill No. 1: GROUND FLOOR -
S.02 [Bill No. 2: FIRE ALARM AND DETECTION -
S.03 |Bill No. 3: CCTV & ICT INFRUSRUCTURE -
.04 Allow Kenya shillings Forty thousand for as built drawings by the 40.000.00
PEE
Allow Kenya shillings Eight hundred thousand for contingency to
S.09 be used as directed by the Project Electrical Engineer. 800,000.00
TOTAL FOR ELECTRICAL WORKS
KIST ICT BLOCK PHASE 1l 6 OF 6



MECHANICAL
WORKS



MECHANICAL ,PLUMPING AND FIRE SERVICES BILLS OF QUANTITIES FOR ICT BLOCK AT KIST

ITEM DESCRIPTION QTY [ UNIT | RATE AMOUNT

A |INTERNAL PLUMBING

Supply,deliver and install CPVC SDR-11 pipes and fitting

for sizes upto 2" SDR 13.5 and for sizes above 2" upto 4"

Tenderers must allow in their pipework prices for all the

couplings, connectors, joints etc required in the running

length of pipework and also where necessary for pipe

fixing clips, holderbats plugged and screwed, brackets and

pipe sleeves through structural member

PPR PIPES
B [32mm diameter pipe work 10 Lm
C [40mm diameter pipe work 15 Lm

BENDS
D |32mm diameter bends 5 No
E [40mm diameter bends 8 No
F |50mm diameter bends 8 No
G [63mm diameter bends 0 No

REDUCERS
H |40x25mm ditto 5 No
I [50x25mm ditto 5 No

Total c/f to collection page




ITEM|DESCRIPTION QTY | UNIT | RATE AMOUNT
UNIONS
A |15mm diameter pipe unions 0 No
B [20mm diameter pipe unions 0 No
C |25mm diameter pipe unions 0 No
D |32mm diameter pipe unions 4 No
E [40mm diameter pipe unions 4 No
F [50mm diameter pipe unions 4 No
G [63mm diameter pipe unions 0 No
THREADED FITTINGS
H |15mm male female threaded 90 bend /Elbow 0 No
I [20mm male female threaded 90 bend /Elbow 0 No
J |125mm male female threaded 90 bend /Elbow 0 No
K |32mm ditto 0 No
L [40mm ditto 0 No
PLUGS
M |40mm diameter pipe threaded plug 6 No
N [50mm diameter pipe threaded plug 7 No
VALVES
O |25mm diameter approved medium pressure screw down
full way non-rising stem wedge gate to BS 5154PN 25 for
series B rating with wheel and head joints to steep tubing 0 No
and coplete with round male threaded transition fitting AS
PEGLER
P |32mm gate valve as pegler 2 No
Q [40mm diameter ditto 0 No

Total c/f to collection page
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ITEM DESCRIPTION QTY [ UNIT | RATE AMOUNT

INTERNAL FOUL WATER DRAINAGE

Supply, deliver and install the following

UPVC,MUPVC,soil and waste systems respectively to

BS5255 with fittings fixed to manufactures printed

instructions and manufactured by reputable

manufactures. Tenderers must allow in their pipework and

also where necessary,for pipe fixing clips , holders bats

plugged and screwed for the propoer and satisfactory

functioning of the system

MUPVC AND UPVC WASTE AND SOIL PIPEWORK
A |100 diameter heavy gauge golden brown UPVC pipe 10 Lm
B [100mm heavy gauge grey MUPVC pipe 10 Lm
C [150mm heavy gauge golden brown UPVC pipe 0 Lm
D [75mm diameter heavy gauge grey MUPV pipe 13 Lm
E [50mm diameter waste pipe 10 Lm
F [40mm diameter waste pipe 20 Lm
G |32mm diameter waste pipe 33 Lm

BENDS
H |100mm diameter bend with access 14 No
I |100mm diameter long radius bend 13 No
J [75mm diameter long radius bend 10 No
K [100mm diameter sweep bend 0 No
L |50mm diameter sweep bend 11 No
M |40mm diameter sweep bend 8 No
N [32mm diameter sweep bend 6 No

Total c/fto collection page
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

TEES
75mm diameter sweep tee 4 No
40mm diameter sweep tee 2 No

C |32mm diameter sweep tee 2 No
BRANCH

D [100mm diameter single branch 11 No

E |100mm diameter double branch 5 No
ACCESS CAPS

F [50mm diameter access cap 8 No

G [40mm diameter access cap 10 No
32mm diameter access cap 7 No
WC CONNECTORS

| |100mm diameter WC connector 0 No
TRAPS

J [100x50mm diameter floor trap 8 No

K |100x100mm diameter floor drain and grating 15 No

L |Standard 300x300x450mm masonry gully trap complete 0 No

with 125mm reinforced concrete cover

Total carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Tn

FIRE PROTECTION

Supply, deliver and install the following fire fighting
equipment in positions indicated on the contract drawings
or as shall be instructed by the Engineer, supply and install
the following fire fighting installation and equipment as
described and shown on the drawings. Tendersers should
allow for all fittings, joining couplings including unions
and clamps where necessary for the functioning of the
installation when pricing

HOSEREEL INSTALLATION HOSERELL

20mm diameter 30m long swinging type hose reel complete
with delivery valve, mild steel feed pipe, isolation valve
guide and all other accessories as "Angus Fire Armour" or
equal and approved .

GMS PIPE CLASS B

20mm diameter pipework

25mm diameter pipework

50mm diameter pipework
EXTRA OVER PIPEWORK
BENDS

20mm diameter bends
25mm diameter bends
50mm diameter bends
TEES

50mm diameter equal tees

VALVES

25mm diameter approved medium pressure screw down
full way non -rising stem wedge gate valve to BS 1952
with wheel and head joints to steel tubing.The gate valve to
be as PEGLER

50mm diameter reducer

REDUCERS

50x25mm diameter reducer

UNIONS
25mm diameter pipe unions
50mm diameter pipe unions

N

No

Lm

Lm

Lm

No
No

No

No

No

No

No

No
No

Total carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

PORTABLE FIRE EXTINGUISHERS

Supply, deliver, install, test and commission the flowing
portable fire extinguishers and conforming to BS EN 3 BS
1449. Water / Carbon Dioxide Gas Fire Extinguisher

9 litres water carbon dioxide gas portable fire extinguisher
complete with pressure gauge, initial charge and mounting
brackets. Carbon Dioxide Gas Fire Extinguisher

9Kg carbon dioxide gas portable fire extinguisher complete
with pressure gauge, initial charge and mountings brackets
Dry Chemical Powder Fire Extinguisher

9Kg chemical powder portable fire extinguisher complete
with pressure gauge, initial charge and mountings brackets.

Manual Alarm Bell
9 (225mm ) manual operated alarm bell(Gong)

FIRE BLANKET

Fire blanket made of cloth woven with pre-asbestos yarn or
any other fire proof material and to measure
1800x1210mm. It shall be fitted with special tapes folded
S0 as to often instantaneous single action to release blanket
from storing jacket to BS 1721 Fire Notices

Allow for fire signage for the hose reel system, fire exits
and fire instructions as described in the particular

specifications and to the Project Engineer's approval

Testing and Commissioning

15

No

No

No

No

No

No

Item

Total carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

12

COLLECTION PAGE

Brought forward from page MECH 1/10
Brought forward from page MECH 2/10
Brought forward from page MECH 3/10
Brought forward from page MECH 4.10
Brought forward from page MECH 5/10

Brought forward from page MECH 6/10

Total carried to summary page
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ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
PC AND PROVISIONAL SUM
A |Allow a sum of Ksh 600,000.00 (Kenya shillings Six 600,000.00
Hundred thousand) only for contigencies
Totals carried to summary page 600,000.00
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ITEM DESCRIPTION FOR OFFICIAL USE AMOUNT
A |Preliminaries
B |Mechanical, plumbing, internal drainage and fire fighting ]
services
C |P.C and provisional sum 600,000.00

TOTAL FOR MECHANICAL WORKS

AMOUNTE 11 WOTAS: ettt ettt e e e e e e e e e e e e,

AT . oot

SIgNature. ......covvveiiiiiiiie

A 1 o R

AT . oo,

SIgnature. ......coeveviiiiiiii
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NOTES

PHASE |

PHASE I

PHASE llI

PHASE IV

REVISIONS

No.

Description Date

Additional general dimensions 22-01-11

Location of Temporary Bench Mark 14-04-1

Revised Finished floor levels relative to TBM

New Ramp at main entry

Relocation of Issue Desk in Book Library
New Acesses to Book Library
Omission of Staircase to basement.

Omission of basement.

Introduction of new fire escape door and staircase to exit 12-09-11

(D.G.G)

Introduction of sunken Floor area between grids (1:3)
and (A:C) and new steps to access it (D.G.G)

Introduction of lift lobby and reorganizing circulation to
the washrooms to give it one access(D.G.G)

Change of Floor level Height from 4200mm to 3600mm (D.G.G)

Change of Window sizes and markers (D.G.G)

Omission of Steel roof and introduction of Flat roof (D.G.G)
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PHASE 2

PHASE 3

PHASE 4

REVISIONS

No. | Description Date
A Additional general dimensions 22-01-11
B Location of Temporary Bench Mark 14-04-11

Revised Finished floor levels relative to TBM

New Ramp at Main entry

C Introduction of new fire escape door and staircase to exit 12-09-11
(D.G.G)

Introduction of sunken Floor area between grids (1:3)
and (A:C) and new steps to access it (D.G.G)

Introduction of lift lobby and reorganizing circulation to
the washrooms to give it one access(D.G.G)

Change of Floor level Height from 4200mm to 3600mm (D.G.G)

Change of Window sizes and markers (D.G.G)

Omission of Steel roof and introduction of Flat roof (D.G.G)
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B Location of Temporary Bench Mark

C Introduction of new fire escape door and staircase to exit

(D.G.G)

Revised Finished floor levels relative to TBM

New Ramps and Staircases to Book Library

Relocation of Issue Desk in Book Library

New Acesses to Book Library

Omition of Staircase to basement.

Omition basement.

Introduction of sunken Floor area between grids (1:3)
and (A:C) and new steps to access it (D.G.G)

Introduction of lift lobby and reorganizing circulation to
the washrooms to give it one access(D.G.G)

Change of Floor level Height from 4200mm to 3600mm (D.G.G)

Change of Window sizes and markers (D.G.G)

Omission of Steel roof and introduction of Flat roof (D.G.G)
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